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Terms of Reference (ToR)
NIP Update Expert in Bosnia and Herzegovina

Post/Position title: NIP update and inventory expert(s) in Bosnia and Herzegovina
Project title: GEF 10924 or 10785
Project timeline: technical implementation: January 2023 and end December 2025

Period of assignment: falls between April 2024 and November 2025 - depending on the assignment - as
per qualifications and deliverables assigned

Counterpart: executing agency of the GEF 10924 and 10785 in 7 countries of the Eastern European
Group - SCRC Czech Republic at RECETOX, Masaryk University

Background:

This ToR is developed in the frames of the Global NIP Update project and in the relevant satellite project
implemented in the Central and Eastern Europe (7 countries - Albania, Armenia, Bosnia and Herzegovina,
Georgia, Kazakhstan, Montenegro and North Macedonia) to strengthen implementation of the Stockholm
Convention on Persistent Organic Pollutants. Namely, within the projects GEF ID 10785 entitled Global
Development, Review and Update of National Implementation Plans (NIPs) under the Stockholm
Convention (SC) on Persistent Organic Pollutants (POPs) and the GEF ID 10924 entitled Review and
Update of the National Implementation Plan for the Stockholm Convention on Persistent Organic
Pollutants (POPs) in Albania, Armenia and Kazakhstan, respectively.

The Global NIP update project/satellite project is implemented by UNEP in collaboration with its executing
agencies represented by six Stockholm Convention Regional centres that collaborate directly with the
beneficiary countries.

The project is divided into four components, three Global Components 1, 2 and 4 on political support and
stakeholder involvement, tools and methodologies development to facilitate NIP process and
implementation at the national level and sharing knowledge, information and training and joint platforms;
and Component 3 of the project led by Stockholm and Basel Convention Regional Centers is focusing on
review and update of NIP and related national activities including trainings and meetings.

Parties to the Stockholm Convention are required to develop, review, and update NIPs describing how
they will meet the obligations set by the Convention. Developing countries and countries with economies
in transition are eligible for GEF capacity-building support for enabling activities to strengthen their ability
to implement a systematic and participatory process for the preparation and production of NIPs.

The original NIP addressed the twelve (12) POPs initially listed on the SC. Since 2004 until 2023, the
Conference of Parties (COP) have amended the list of POPs in its annexes to include 22 additional
chemicals and the obligations to cover in revised/updated national implementation plan is for chemicals
listed until 2019 inclusive. It is, however, highly recommended to cover at least a preliminary inventory
for the most recently listed chemicals.

The implications for Parties of the listed new chemicals include the need:
* To implement control measures for each chemical listed in annexes A or B (Articles 3 and 4);

® To develop and implement action plans for unintentionally produced chemicals listed in annex C
(Article 5);

* To develop inventories of the chemicals' stockpiles (Article 6);
* To review and update the National Implementation Plan (Article 7);
* To include the new chemicals in the reporting (Article 15);

* To include the new chemicals in the programme for effectiveness evaluation, to be indicated by
the Stockholm Convention Secretariat (Article 16).

In accordance with Article 7 of the SC, Parties are required to develop a National Implementation Plan
(NIP) describing the measures on how the country will implement its obligations under the SC. Parties
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are required to transmit their NIPs to the COP within two years of the date the SC entered into force for
that country.

Parties are also required to review and update their NIPs regularly, as specified by Article 7 of the
Convention. The addition of chemicals to the Annexes of the SC is one of the principal factors triggering
the review and update of the NIP for a Party. With the addition of 18 new chemicals to the SC,
participating countries are now requesting additional financial support from the GEF, technical support
from the Basel and Stockholm Convention Regional Centres, with UNEP as the Implementing Agency, to
undertake their NIPs development, review and update. The revised NIPs aim to include all 30 chemicals
currently listed in the Convention, but this will depend on the specific situation of each country included
in this project.

According to Article 15 of the SC, each Party shall report to the Conference of the Parties, every 4 years,
on the measures it has taken to implement the provisions of this Convention and on the effectiveness of
such measures in meeting the objectives of the Convention. Therefore, the NIPs development, review
and update also take into consideration the data needs and collect the qualitative and quantitative data
to enable participating countries to complete and submit their Article 15 reports.

Through this Project, beneficiary country - Bosnia and Herzegovina - will revise its National
Implementation Plan (NIP) and update it taking into account the newly listed POPs. In order to
implement all Project activities in a timely and structured manner, executing agency SCRC Czech Republic
will involve experts. There needs to be a minimum of 3 experts.

Description of expert duties and responsibilities:

¢ Development of inventories (review and update for existing POPs or development of inventory or
baseline inventory for listed chemicals including the cross-check of the former NIPs produced by
Bosnia and Herzegovina and official records of the existing stocks of POPs and their locations)

e Preparation of technical reports reviewing the national activities in relation to implementation of
articles 12, 13, 15 of the Stockholm Convention (see Table for deliverables below and Annex for
further details)

¢ Identification of items that require action plan to address particular POP management challenge/gap
in Bosnia and Herzegovina

¢ Identification of quantitative data for inventoried POPs at national level, use Stockholm Convention
guidance documents available and preparation of output for electronic reporting format

¢ Contribute to discussions on establishing national POPs management priorities and identify potential
targets and indicators

e Participation in national meetings (national coordination mechanism meetings, inception workshop,
inventory validation meeting, NIP endorsement meeting)

e Preparation and delivery of presentation(s) for relevant national meetings (inventory validation
meeting, relevant trainings and task group meetings, and meetings of national coordination
mechanism)

e Contribution to drafting of the updated NIP

¢ Collaboration with the office of the National Focal Point to the Stockholm Convention (NFP)
e Reporting to the NFP Stockholm Convention in Bosnia and Herzegovina and RECETOX

e For further details see Table for deliverables below and in the Annex

Deliverables:

Note: this table below provides a list of all expert deliverables. Each expert will have only those
deliverables that are relevant to his/her expertise and capacities and as shown in his/her contract.

To see the full scope of the deliverables and structure of the updated NIP, please refer to the Annex
below the expert ToR. The annex contains key project deliverables and their detailed structure as well as
details on POP inventories and their content.
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SCCP, deca-BDE and PFOA)

Main Duty Output/deliverable Timing Rate (USD)
Analysis of the national
coordination mechanism and Report on national coordination May 2024 600
preparation of the report, for mechanism for POPs management
details see Annex
Report on POP pesticides inventory part
I (cgvers aldrin, chlo'rdane, dieldrin, July 2024 3000
endrin, heptachlor, mirex, toxaphene,
pesticide use of HCB, and DDT).
Report on polychlorinated biphenyls
Bgyiew and update inventory of P (BCI;IS) inventory pheny June 2024 3000
initial 12 POPs covering all
scope and components listed Report on unintentionally produced Septemb
above in inventory description. POPs, part dioxins, furans and eng;:; er 3000
Cover also cross-check of the unintentionally produced HCB and PCB
former NIPs for Bosnia and
Herzegovina, available POP Presentations at the country workshop October-
project data and official records validation of inventories on 12 initial November 2024 1500
of the existing stocks of POPs POPs
and contaminated sites and _ ]
Their Ioc_ations a”_d dra.ft text for Chaptg:r in NIP anc_l relev‘:ant action plans March 2025 1000
inventoried chemicals into the covering POP pesticides inventory part I
relevant chapters of the draft . .
NIP Chapter in NIP and relevant action plans |\ n 5075 1500
covering polychlorinated biphenyls
Chapter in NIP and relevant action plans
covering gnmtenhonally pro'ducec! POPs, March 2025 1500
part dioxins, furans and unintentionally
produced HCB and PCB
Updated inventory for “new POPs”,
industrial chemicals, listed from
2009-2013 (tetra-, penta-, hexa-, octa-
bromodiphenyl ethers (PBDES), Segg;ber 7500
Review and update or pentachlorobenzene,
development of inventory “new hexabromcyclododecane,
POPs” listed from 2009-2013 (11 hexabromobipheny| and PFOS)
chemicals) including the cross-
check of the former NIPs for Report on POP pesticides inventory part September
Bosnia and Herzegovina and 1I (covers chlordecone, endosulfan, p202 4 3000
official records of the existing hexachlorocyclohexanes).
stocks of POPs and their
locations), for further details see | Presentations at the country workshop October-
Annex and draft text for validation of inventories on new POPs November 2024 2000
inventoried chemicals into the listed 2009-2013
relevant chapters of the draft
NIP Chapter in NIP and relevant action plans
covering “new POPs”, industrial March 2025 3500
chemicals, listed from 2009-2013
Chapter in NIP and relevant action plans
covering POP pesticides part II March 2025 1500
Inventory for new industrial POPs
2015-2019: initial inventory/baseline September 6000
(covering polychlorinated naphthalene’s, 2024
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Main Duty Output/deliverable Timing Rate (USD)
Report on unintentionally produced
POPs, part II (hexachlorobutadiene, September 3000
Development of inventory for pentachlorobenzene, polychlorinated 2024
new POPs 2015-2019: initial naphthalenes)
inventory/baseline (7 chemicals) A
inclucing the cross-check of the | (& FOREE S S EDIER | september 2000
former NIPs for Bosnia and dicofol) 2024
Herzegovina and official records :
of the existing stocks of POPs Presentations at the country workshop Octob
and their locations), for further validation of inventories on new POPs coner 1500
details see Annex and draft text listed 2015-2019 November 2024
for inventoried chemicals into
the relevant chapters of the Chapter in NIP and relevant action plans
draft NIP covering “new POPs”, industrial March 2025 1000
chemicals, listed from 2015-2019
Chapter in NIP and relevant action plans
covering unintentionally produced POPs, March 2025 1000
part II
Chapter in NIP and relevant action plans
covering POP pesticides part III March 2025 1000
Perform initial evaluation/ Baseline Inventory report for new POPs
establish country baseline post 2020 (covers PFHxS and
regarding current candidate metoxychlor, dechlorane plus, UV328 July 2024 3600
POPs on the basis of information respectively)
available in recommendations
and documents produced by the Presentations at the country workshop October-
Persistent Organic Pollutants validation of inventories on candidate November 2024 1200
Review Committee (includes 4 POPs and new POPs listed post 2020
chemicals - 1 listed in 2022 and
3 listed in 2023) for details see
Annex and draft text for (sub)Chapter in NIP and relevant action
inventoried chemicals into the plans covering new POPs listed pOSt March 2025 1000
relevant chapters of the draft 2020
NIP
Assessment report of national
Review and summarize national governance, policies, strategies and September
framework for POPs capacities for POPs management and 2024 2000
management - governance, regulatory framework related to POPs
policies and strategies and management including gaps
available national capacities in
place as of 2023, evaluate
progress in the institutional and
policy frameworks and in
procedures generating/sharing
national data, identify linkages/ Chapters in NIP and relevant action
synergies in governance and plans covering Institutional, policy, and March 2025 3000
policies or necessary regulatory framework and Article 15
improvements in frameworks
and draft text into the relevant
chapters of the NIP
Legal analysis gap report June 2024 2200

On the basis of prepared
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Main Duty Output/deliverable Timing Rate (USD)
inventories and Assessment
report of national governance,
policies, strategies and
capacities for POPs management
review national legal framework
for implementation of the Chapter in NIP and relevant action plans
Stockholm Convention and covering Institutional, policy, and
identify gaps, need for regulatory framework and Institutional March 2025 2000
exemptions and necessary and regulatory strengthening measures
improvements of the legal
framework prepare a report and
draft text into the relevant
chapters of the NIP
ﬁ;lriv;tﬁ)xrl]ztllggtn?tt;g: Zlnilnd Report on POPs monitoring activities Sepzt(()a;‘l}ber 1800
programs related to monitoring
of POPs in all environmental
matrices taking place in Bosnia
and Herzegovina including cross- (sub)Chapter in NIP and related action
check relevant chapters from the plans covering article 16 of the March 2025 2000
former NI.PS for BOSU'? and Stockholm Convention
Herzegovina and official records,
evaluate progress and draft
relevant chapter of the NIP
- - —_ Report on research and education September
Review national activities and activities related to POPs at all levels 2024 1500
programs at all levels and
stakeholders related to research
and education activities
including cross-check_ from the Chapter in NIP and related action plans
former NI.PS for Bosnlq and covering article 11 of the Stockholm March 2025 2500
Herzegovina and official Convention
records, evaluate progress and
draft relevant chapter of the NIP
Summary report on information
Re_vie_w information e>_<c_hange, e_x;ljange, awa_rgness_raising and October 2024 2000
existing awareness raising and activities of the civil society related to
communication activities (or POPs in Bosnia and Herzegovina
newly planned) related to POPs,
consult NFP, NCM and gather
existing and new activities of
gover_nrnent_age_naes, acadf_amla Chapter in NIP and related action plans
and civil soae_ty n the B(_)snla covering article 10 of the Stockholm
and Herzegovina in relation to Convention and facilitation of March 2025 4500
POPs management, draft a stakeholder involvement
report and relevant chapter of
the NIP
Review records of national Report on technical assistance and December 2024 1200

development assistance,

Lilmbrmval mmd va bl abmcal ald m d

financial assistance
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expertise

endorsement meetings - policy level

Main Duty Output/deliverable Timing Rate (USD)
priaterdr aria rrrarirnacterdr dida drid
collaboration for technical
assistance and financial
assistance received/provided in
.rfl?ﬁgﬁ tocﬁ)ossp_sd_r:; acnkafgice)nmmtrr\]’z draft text in NIP and related action plans
9 . covering article 12 and 13 of the March 2025 2000
former NIPs for Bosnia and .
. - Stockholm Convention
Herzegovina and official records
of projects and events, evaluate
progress and draft relevant
chapter of the NIP
Review the country baseline and .
profile information in the former Updated chapter Ifr“]l NIP on Country March 2025 1000
NIPs and update country profile profiie
Review the waste management
capacities, considering findings
of updated inventories for all
POPs regarding stockpiles, draft text in NIP on POPs stockpiles,
wastes and contaminated sites, wastes and waste management
cross-check the former NIPs and capacities and chapter on POPs March 2025 2500
official records of projects and contaminated sites
events, evaluate progress and
draft relevant chapters of the
NIP
Presentations for thematic groups -
consolidated outputs from all inventories November 2024 3000
and reports and prepared of cluster
presentations for discussion
Reports from thematic work groups December 2024 2700
Facilitation of discussions on Presentation for NCM on proposed
national prioritization of POP priority issues January 2025 800
issues in thematic work groups
Result of discussions: list of national
priority issues and potential short term
(within 3 years), long-term (5-10 years) February 2025 1000
action plans
draft text in NIP on action plans March 2025 2000
including priorities
Report on national NIP endorsement January 2025 1400
process
Preparation for NIP endorsement
workshop, consolidation of Consolidated data outputs and
outputs and preparation for presentations on action plans the August 2025 3000
presentations on the basis of country NIP endorsement workshop
available reports and
consultations Summary outcome of stakeholder
consultations prior updated NIP Sepzt(()ag"lsber 1500
endorsement
Support the national -
o . Reports of the NCM meetings (up to 10
coord_lnatlor) mechanl_sm reports, rate is 100 USD/report) quarterly 1000
meetings with expertise
Support the NIP endorsement
meetings (policy level) with summary report from updated NIP November 2025 1000
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Qualifications and experience

e Advanced university degree in particular in natural sciences, environmental sciences, engineering,
chemicals management. For specific but limited amount of deliverables possibly also a degree in law,
economics or communication.

e Minimum of 6-10 years of professional experience in the field of chemicals management and POPs,
preferably in Bosnia and Herzegovina or at least in the Central and Eastern European region.

e Knowledge of BiH federal and entity legislation and legal arrangements in the area of the
environment and chemicals management relevant to the assignment i.e. and knowledge of POPs
issues and of the Stockholm Convention on POPs provisions as well as national legislation in at least
one of the following fields: environment, health protection, chemicals management, waste
management and industrial pollution.

e Experience with state administration, implementation of environmental programmes and projects,
including the writing of environmental management plans is an asset.

e Fluency/ very good command in written and spoken English is required. Knowledge of a beneficiary
country language at least equivalent to B2 (advanced) level is required. Knowledge of other local
languages is an asset.

e Good interpersonal, communication and management skills.

e Computer skills - text editing, data management, presentations and online meetings.

Reporting requirements

The expert works under the supervision of SCRC Czech Republic and regularly reports to both the NFP in
Bosnia and Herzegovina and to the executing agency (RECETOX) on the progress in preparing his/her
assigned deliverables. Progress reports (or meetings reporting on the progress/consultation) take place
online once per month during the assignment.

Financial allocations

Financial allocations per deliverable are given as fixed rate in the table of deliverables shown above. The
budgeted fee will be paid to the expert after the deliverable is completed, submitted to RECETOX and
endorsement by RECETOX on the basis of consultations with the office of the national focal point of the
Stockholm Convention in Bosnia and Herzegovina is issued in writing.

Period of assignment

N days

N = amount of days. Final number will be calculated on the basis of the the range of work related to the
expertise and capacity of the expert

Assignment period falls between February 2024 and November 2025 and amount of days depends on the
range of work - as per qualifications and deliverables assigned to each individual expert that is successful
applicant in the call for experts.

Each successful expert will receive a contract with all the necessary details including the dates of
submission of “their” deliverables, in line with the table of deliverables.

Place of work/duty station: Bosnia and Herzegovina
Expected start: early April 2024

Application

To apply for this post/position please send an e-mail in English comprising the following documents in pdf

format (all documents need to be in English and clearly labelled by Expert name):

e a signed cover letter describing the applicant’s expertise related to POPs, fields of interest under this
assignment including relevant deliverables from the list above. The letter should also confirm
availability to start the expert work on the assignment by end February/early March 2024

e Curriculum Vitae (CV) of the applicant, ideally in Europass format. The CV should also contain
sources confirming the applicants expertise (i.e. list of publications, teaching records or work/study
references complemented by their email and telephone contact information and/or other relevant
information)
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and stating the position title in the subject line: NIP update and inventory expert in Bosnia and
Herzegovina to nina.pavliuk@recetox.muni.cz before or on the application deadline.

For any questions concerning the position, please contact katerina.sebkova@recetox.muni.cz by e-mail.

Deadline for application: Monday 8 April 2024 at 17:00 CET (deadline for reception of the email
with all required documentation).

All candidates will be informed on the outcome of their application by e-mail within 10 days after the
application deadline has expired. Application documents shall remain the property of the SCRC Czech
Republic at RECETOX. Shortlisted candidates may be contacted to participate in an (online) interview with
the representatives of SCRC Czech Republic. The successful candidate will be notified in writing of the
award of the contract.

Annex to the ToR with further details on the assignment/deliverables

Project deliverables

This annex contains a list of key project deliverables and deliverables that support elaboration of the
updated National Implementation Plan (NIP) on the basis of national governance, procedures, data as
well as capacities and identified gaps.

Key project deliverables
1) Reviewed and updated NIP

The original NIP addressed the twelve (12) POPs initially listed on the SC. Since 2004 until 2023, the
Conference of Parties (COP) have amended the list of POPs in its annexes to include 22 additional
chemicals and the obligations to cover in revised/updated national implementation plan is for chemicals
listed until 2019 inclusive. It is, however, highly recommended to cover at least a preliminary inventory
for the most recently listed chemicals.

In addition, the National Implementation Plan also addresses national legal and institutional framework
and evaluates and lays down plans for actions in relation to articles 3-16 of the Stockholm Convention in
the country. Further, when reviewing and updating NIP, the updated NIP revisits earlier action plans and
reflects on the progress made in implementation and adapts them to take further action.

The main NIP chapters are usually as follows (shown in blue below):

Executive summary

1. Introduction

2. Country baseline

2.1 Country profile

2.2 Institutional, policy, and regulatory framework
2.3 Assessment of the POPs issue in the country

This subchapter would contain specific information on POPs listed under the three annexes of the
Stockholm Convention, including: historical, current, and projected future production, use, import, export
and waste management; existing policy and regulatory framework. It would provide the current state of
knowledge about POPs in a country and cover information from inventories and other relevant documents
as well as some assessment on the implementation to date.

Further, it addresses
. Assessment of releases of unintentional produced chemicals (Annex C)
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Information on the state of knowledge on stockpiles, contaminated sites and wastes,
identification, likely numbers, relevant regulations, guidance, remediation measures, and data on
releases from sites

Summary of future production, use, and releases of POPs — requirements for exemptions
Existing programmes for monitoring releases and environmental and human health impacts,
including findings

Current level of information, awareness, and education among target groups; existing systems to
communicate such information to the various groups;

Mechanism to report under Article 15 on measures taken to implement the provisions of the
Convention and for information exchange with other Parties to the Convention

Relevant activities of non-governmental stakeholders

Overview of technical infrastructure for POPs assessment, measurement, analysis, alternatives
and prevention measures, research and development — linkage to international programmes and
projects

Overview of technical infrastructure for POPs management and destruction

Identification of impacted populations or environments, estimated scale and magnitude of threats
to public health and environmental quality, and social implications for workers and local
communities

Details of any relevant system for the assessment and listing of new chemicals

Details of any relevant system for the assessment and regulation of chemicals already in the
market

3. Strategy and action plan elements of the national implementation plan

3.1 Policy statement

3.2 Implementation strategy

3.3 Action plans, including respective activities and strategies covering

Institutional and regulatory strengthening measures

Measures to reduce or eliminate releases from intentional production and use

Production, import and export, use, stockpiles, and wastes of Annex A POPs pesticides (Annex A,
Part I chemicals)

Production, import and export, use, identification, labelling, removal, storage, and disposal of
PCBs and equipment containing PCBs (Annex A, Part II chemicals)

Production, import and export, use, stockpiles, and wastes of industrial chemicals

Production, import and export, use, stockpiles, and wastes of DDT (Annex B, Part II chemicals) if
used in the country

Production, import and export, use, stockpiles, and wastes of PFOS, its salts and PFOSF (Annex
B, Part III chemicals)

Register for specific exemptions and the continuing need for exemptions (Article 4)

Measures to reduce releases from unintentional production (Article 5)

Identification and management of stockpiles, waste and articles in use, including release
reduction and appropriate measures for handling and disposal (Article 6)

Identification of contaminated sites (Annex A, B, and C Chemicals) and, where feasible,
remediation in an environmentally sound manner

Facilitating or undertaking information exchange and stakeholder involvement

Public and stakeholder awareness, information and education (Article 10)

Effectiveness evaluation (Article 16)

Reporting (Article 15)

Research, development and monitoring (Article 11)

Technical and financial assistance (Articles 12 and 13)

3.4 Development and capacity-building proposals and priorities

3.5 Timetable for implementation strategy and measures of success

3.6 NIP implementation status

3.7 Resource requirements

Annexes
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2) Article 15 national report

The second key deliverable is preparation of the submission of the next round of Article 15 national
report by using information generated during the NIP update process through inventory updates and
development as well as in collaboration with stakeholders and identification and establishment of new
procedures. Further details are not yet available at this stage.

Deliverables that support elaboration of the update NIP

1) national coordination mechanism for POPs management report including: terms of reference of the
national coordinating mechanism for chemicals management or POPs management (NCM) containing
role, scope and stakeholders, description of NCM’s place within the national governance system and
meeting calendar that is sustainable and durable.

2) inventories
updated POP inventories for initial POPs (12 chemicals)
updated POP inventories for “new POPs” from 2009-2013 (11 chemicals)
new inventories for new POPs 2015-2019: initial inventory/baseline (7 chemicals)

initial evaluation/country baseline regarding current candidate POPs on the basis of
information available in recommendations and documents produced by the Persistent
Organic Pollutants Review Committee (includes 4 chemicals - 1 listed in 2022 and 3 listed in
2023)

Each inventory comprises these components:

Report on historical and current production, import, export, use(s) in the country, presence in
stockpiles, and data on wastes including generation of waste and disposal for a particular POP
(quided by the guidance document developed by the Stockholm Convention)

. List of existing national measures including legislation and national authorities, organizations and
procedures for the management of that POP

Comparison of the legal and institutional framework to the requirements of the Stockholm
Convention to identify gaps and needs for action.

Information on availability of data and effectiveness of relevant information systems and some
assessment of the reliability and quality of the data to identify and classify gaps in information and
needs for additional data gathering and generation.

Determination of need for a specific exemption or acceptable purpose and make steps to register for
that exemptions are still allowed

Presentation of data in the reporting format using electronic template for the reporting of
quantitative and qualitative information contained in national implementation plans in a manner
harmonized with the reporting under Article 15 of the Stockholm Convention

Finally, the inventory identifies elements to develop an action plan to address a particular POP in the
context of the national implementation plan

3) legal analysis gap report (to cover also newly listed POPs until 2019 (until 2023, ideally) + draft short
term and long term actions to introduce missing legal measures)

4) updated country situation report regarding POPs management - including institutional framework and
capacities, governance, policies and strategies in place as of 2023

5) report on unintentionally produced POPs and progress in their management

6) report on POPs monitoring activities in Bosnia and Herzegovina

10
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7) report on research on POPs and education related to POPs (at all levels) in Bosnia and Herzegovina
8) overview/summary report on activities of the civil society related to POPs in Bosnia and Herzegovina

9) report on information exchange, existing awareness raising and communication activities (or newly
planned) including activities of government agencies, academia and civil society in Bosnia and
Herzegovina in relation to POPs

10) report on technical assistance and financial assistance received/provided in relation to POPs
management

Other deliverables

11) Summary of technical support provided during inventory validation meeting including presentations of
consolidated data and inventory summaries

12) Outcome of the POPs action prioritization at national level:

- consolidated outputs from all inventories and reports and preparation of clusters for discussion and
presentations for thematic working groups (Note: thematic working groups meet online, meetings are
prepared in consultation with/guidance of the NFP/National coordination mechanism. Thematic working
groups suggested: group A on PCB/energy, group B on pesticides, group C on new POPs, group D on
waste management, group E on policy, legal issues and synergies, group F on POPs monitoring,
research and education (this group can also cover communication and awareness raising activities),
and group G on communication and awareness raising activities)

- Reports from thematic working groups meetings

- Presentation for NCM on identified priorities of POPs related activities to be implemented - towards
preparation of action plans into updated NIP (short term (within 3 years), long-term 5-10 years)

- draft list of national priority issues and potential short term (within 3 years), long-term (5-10 years)
action plans

13) final list of action plans for NIP (action plans short term (within 3 years), action plans long term (5-10
years))

- using updated POP inventories

- using outputs of the national prioritization discussions

- outputs of the country wide consultation with stakeholders (including general public)

14) final list of action plans for NIP (action plans short term (within 3 years), action plans long term (5-10
years))

- using update

- using outputs of the national prioritization discussions

- outputs of the country wide consultation with stakeholders (including general public)

11
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