



Terms of Reference (ToR) 
NIP Update Expert in North Macedonia 

Post/Position title:  NIP update and inventory expert(s) in North Macedonia 

Project title:  GEF 10924 or 10785 

Project timeline: technical implementation: January 2023 and end December 2025 

Period of assignment: falls between February 2024 and November 2025 - depending on the assignment - 
as per qualifications and deliverables assigned  

Counterpart: executing agency of the GEF 10924 and 10785 in 7 countries of the Eastern European 
Group  - SCRC Czech Republic at RECETOX, Masaryk University 

Background: 
This ToR is developed in the frames of the Global NIP Update project and in the relevant satellite project 
implemented in the Central and Eastern Europe (7 countries - Albania, Armenia, Bosnia and Herzegovina, 
Georgia, Kazakhstan, Montenegro and North Macedonia) to strengthen implementation of the Stockholm 
Convention on Persistent Organic Pollutants. Namely, within the projects GEF ID 10875 entitled  or the 
GEF ID 10924 entitled Review and Update of the National Implementation Plan for the Stockholm 
Convention on Persistent Organic Pollutants (POPs) in Albania, Armenia and Kazakhstan, respectively. 

The Global NIP update project/satellite project is implemented by UNEP in collaboration with its executing 
agencies represented by six Stockholm Convention Regional centres that collaborate directly with the 
beneficiary countries.  

The project is divided into four components, three Global Components 1, 2 and 4 on political support and 
stakeholder involvement, tools and methodologies development to facilitate NIP process and 
implementation at the national level and sharing knowledge, information and training and joint platforms; 
and Component 3 of the project led by Stockholm and Basel Convention Regional Centers is focusing on 
review and update of NIP and related national activities including trainings and meetings.  

Parties to the Stockholm Convention are required to develop, review, and update NIPs describing how 
they will meet the obligations set by the Convention. Developing countries and countries with economies 
in transition are eligible for GEF capacity-building support for enabling activities to strengthen their ability 
to implement a systematic and participatory process for the preparation and production of NIPs. 

The original NIP addressed the twelve (12) POPs initially listed on the SC. Since 2004 until 2023, the 
Conference of Parties (COP) have amended the list of POPs in its annexes to include 22 additional 
chemicals and the obligations to cover in revised/updated national implementation plan is for chemicals 
listed until 2019 inclusive. It is, however, highly recommended to cover at least a preliminary inventory 
for the most recently listed chemicals. 

The implications for Parties of the listed new chemicals include the need:  
• To implement control measures for each chemical listed in annexes A or B (Articles 3 and 4);  
• To develop and implement action plans for unintentionally produced chemicals listed in annex C 

(Article 5);  
• To develop inventories of the chemicals' stockpiles (Article 6);  
• To review and update the National Implementation Plan (Article 7);  
• To include the new chemicals in the reporting (Article 15);  
• To include the new chemicals in the programme for effectiveness evaluation, to be indicated by 

the Stockholm Convention Secretariat (Article 16). 

In accordance with Article 7 of the SC, Parties are required to develop a National Implementation Plan 
(NIP) describing the measures on how the country will implement its obligations under the SC. Parties 
are required to transmit their NIPs to the COP within two years of the date the SC entered into force for 
that country.  
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Parties are also required to review and update their NIPs regularly, as specified by Article 7 of the 
Convention. The addition of chemicals to the Annexes of the SC is one of the principal factors triggering 
the review and update of the NIP for a Party. With the addition of 18 new chemicals to the SC, 
participating countries are now requesting additional financial support from the GEF, technical support 
from the Basel and Stockholm Convention Regional Centres, with UNEP as the Implementing Agency, to 
undertake their NIPs development, review and update. The revised NIPs aim to include all 30 chemicals 
currently listed in the Convention, but this will depend on the specific situation of each country included 
in this project.  

According to Article 15 of the SC, each Party shall report to the Conference of the Parties, every 4 years, 
on the measures it has taken to implement the provisions of this Convention and on the effectiveness of 
such measures in meeting the objectives of the Convention. Therefore, the NIPs development, review 
and update also take into consideration the data needs and collect the qualitative and quantitative data 
to enable participating countries to complete and submit their Article 15 reports.  

Through this Project, beneficiary country - North Macedonia - will revise its National Implementation Plan 
(NIP) and update it taking into account the newly listed POPs. In order to implement all Project activities 
in a timely and structured manner, executing agency SCRC Czech Republic will involve experts. There 
needs to be a minimum of 3 experts. 

Description of expert duties and responsibilities:  

• Development of inventories (review and update for existing POPs or development of inventory or 
baseline inventory for listed chemicals including the cross-check of the former NIPs produced by 
North Macedonia and official records of the existing stocks of POPs and their locations) 

• Preparation of technical reports reviewing the national activities in relation to implementation of 
articles 12, 13, 15 of the Stockholm Convention (see Table for deliverables below and Annex for 
further details) 

• Identification of items that require action plan to address particular POP management challenge/gap 
in the North Macedonia 

• Identification of quantitative data for inventoried POPs at national level, use Stockholm Convention 
guidance documents available and preparation of output for electronic reporting format 

• Contribute to discussions on establishing national POPs management priorities and identify potential 
targets and indicators 

• Participation in national meetings (national coordination mechanism meetings, inception workshop, 
inventory validation meeting, NIP endorsement meeting) 

• Preparation and delivery of presentation(s) for relevant national meetings (inventory validation 
meeting, relevant trainings and task group meetings, and meetings of national coordination 
mechanism) 

• Contribution to drafting of the updated NIP  

• Collaboration with the office of the National Focal Point to the Stockholm Convention (NFP) 

• Reporting to the NFP Stockholm Convention in North Macedonia and RECETOX 

• For further details see Table for deliverables below and in the Annex 

Deliverables: 
Note: this table below provides a list of all expert deliverables. Each expert will have only those 
deliverables that are relevant to his/her expertise and capacities and as shown in his/her contract. 

To see the full scope of the deliverables and structure of the updated NIP, please refer to the Annex 
containing key project deliverables and their detailed structure as well as details on POP inventories and 
their content. 
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Main Duty Output/deliverable Timing Rate (USD)

Analysis of the national 
coordination mechanism and 
preparation of the report, for 
details see Annex

Report on national coordination 
mechanism for POPs management May 2024 600

Review and update inventory of 
initial 12 POPs covering all scope 
and  components listed above in 
inventory description. Cover also 
cross-check of the former NIPs 
for North Macedonia, available 
POP project data and official 
records of the existing stocks of 
POPs and contaminated sites and 
their locations 
 and  draft text for inventoried 
chemicals into the relevant 
chapters of the draft NIP

Report on POP pesticides inventory part I 
(covers aldrin, chlordane, dieldrin, 

endrin, heptachlor, mirex, toxaphene, 
pesticide use of HCB, and DDT).

July 2024 3000

Report on polychlorinated biphenyls 
(PCBs) inventory June 2024 3000

Report on unintentionally produced 
POPs, part dioxins, furans and 

unintentionally produced HCB and PCB
September 2024 3000

Presentations at the country workshop 
validation of inventories on 12 initial 

POPs

October-
November 2024

1500

Chapter in NIP and relevant action plans 
covering POP pesticides inventory part I March 2025 1000

Chapter in NIP and relevant action plans 
covering polychlorinated biphenyls March 2025 1500

Chapter in NIP and relevant action plans 
covering unintentionally produced POPs, 
part dioxins, furans and unintentionally 

produced HCB and PCB

March 2025 1500

Review and update or 
development of inventory “new 
POPs” listed from 2009-2013 (11 
chemicals)  including the cross-
check of the former NIPs for 
North Macedonia and official 
records of the existing stocks of 
POPs and their locations), for 
further details see Annex and 
draft text for inventoried 
chemicals into the relevant 
chapters of the draft NIP

Updated inventory for “new POPs”, 
industrial chemicals, listed from 

2009-2013 (tetra-, penta-, hexa-, octa-
bromodiphenyl ethers (PBDEs), 

pentachlorobenzene, 
hexabromcyclododecane, 

hexabromobiphenyl and PFOS)

September 2024 7500

Report on POP pesticides inventory part 
II (covers chlordecone, endosulfan, 

hexachlorocyclohexanes).
September 2024 3000

Presentations at the country workshop 
validation of inventories on new POPs 

listed 2009-2013

October-
November 2024 2000

Chapter in NIP and relevant action plans 
covering “new POPs”, industrial 

chemicals, listed from 2009-2013
March 2025 3500

Chapter in NIP and relevant action plans 
covering POP pesticides part II March 2025 1500

Inventory for new industrial POPs 
2015-2019: initial inventory/baseline 

(covering polychlorinated naphthalene’s, 
SCCP, deca-BDE and PFOA)

September 2024 6000
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Development of inventory for 
new POPs 2015-2019: initial 
inventory/baseline (7 chemicals) 
including the cross-check of the 
former NIPs for North Macedonia 
and official records of the 
existing stocks of POPs and their 
locations), for further details see 
Annex and and draft text for 
inventoried chemicals into the 
relevant chapters of the draft 
NIP

Report on unintentionally produced 
POPs, part II (hexachlorobutadiene, 
pentachlorobenzene, polychlorinated 

naphthalenes)

September 2024 3000

Report on POP pesticides inventory part 
III (covers pentachlorophenol and 

dicofol).
September 2024 2000

Presentations at the country workshop 
validation of inventories on new POPs 

listed 2015-2019

October-
November 2024 1500

Chapter in NIP and relevant action plans 
covering “new POPs”, industrial 

chemicals, listed from 2015-2019
March 2025 1000

Chapter in NIP and relevant action plans 
covering unintentionally produced POPs, 

part II
March 2025 1000

Chapter in NIP and relevant action plans 
covering POP pesticides part III March 2025 1000

Perform initial evaluation/
establish country baseline 
regarding current candidate 
POPs on the basis of information 
available in recommendations 
and documents produced by the 
Persistent Organic Pollutants 
Review Committee (includes 4 
chemicals - 1 listed in 2022 and 
3 listed in 2023) for details see 
Annex and draft text for 
inventoried chemicals into the 
relevant chapters of the draft 
NIP

Baseline Inventory report for new POPs 
post 2020 (covers PFHxS and 

metoxychlor, dechlorane plus, UV328 
respectively)

July 2024 3600

Presentations at the country workshop 
validation of inventories on candidate 
POPs and new POPs listed post 2020

October-
November 2024 1200

(sub)Chapter in NIP and relevant action 
plans covering new POPs listed post 

2020
March 2025 1000

Review and summarize national 
framework for POPs 
management - governance, 
policies and strategies and 
available national capacities in 
place as of 2023, evaluate 
progress in the institutional and 
policy frameworks and in 
procedures generating/sharing 
national data, identify linkages/
synergies in governance and 
policies or necessary 
improvements in frameworks and 
draft text into the relevant 
chapters of the NIP

Assessment report of national 
governance,  policies, strategies and 
capacities for POPs management and 
regulatory framework related to POPs 

management including gaps

September 2024 2000

Chapters in NIP and relevant action plans 
covering Institutional, policy, and 

regulatory framework and Article 15
March 2025 3000

On the basis of prepared 
Legal analysis gap report June 2024 2200

Main Duty Output/deliverable Timing Rate (USD)
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On the basis of prepared 
inventories and Assessment 
report of national governance,  
policies, strategies and capacities 
for POPs management review 
national legal framework for 
implementation of the Stockholm 
Convention and identify gaps, 
need for exemptions and 
necessary improvements of the 
legal framework prepare a report 
and draft text into the relevant 
chapters of the NIP

Chapter in NIP and relevant action plans 
covering Institutional, policy, and 

regulatory framework and Institutional 
and regulatory strengthening measures

March 2025 2000

Review existing national and 
international activities and 
programs related to monitoring 
of POPs in all environmental 
matrices taking place in North 
Macedonia including cross-check 
relevant chapters from the 
former NIPs for North Macedonia 
and official records, evaluate 
progress and draft relevant 
chapter of the NIP

Report on POPs monitoring activities September 2024 1800

(sub)Chapter in NIP and related action 
plans covering article 16 of the 

Stockholm Convention
March 2025 2000

Review national activities and 
programs at all levels and 
stakeholders related to research 
and education activities including 
cross-check from the former 
NIPs for North Macedonia and 
official records, evaluate 
progress and draft relevant 
chapter of the NIP

Report on research and education 
activities related to POPs at all levels September 2024 1500

Chapter in NIP and related action plans 
covering article 11 of the Stockholm 

Convention
March 2025 2500

Review information exchange, 
existing awareness raising and 
communication activities (or 
newly planned) related to POPs, 
consult NFP, NCM and gather 
existing and new activities of 
government agencies, academia 
and civil society in the North 
Macedonia in relation to POPs 
management, draft a report and 
relevant chapter of the NIP

Summary report on information 
exchange, awareness raising and 

activities of the civil society related to 
POPs in  [add country name]

October 2024 2000

Chapter in NIP and related action plans 
covering article 10 of the Stockholm 

Convention and facilitation of stakeholder 
involvement

March 2025 4500

Review records of national 
development assistance, bilateral 
and multilateral aid and 

Report on technical assistance and 
financial assistance December 2024 1200

Main Duty Output/deliverable Timing Rate (USD)
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development assistance, bilateral 
and multilateral aid and 
collaboration for technical 
assistance and financial 
assistance received/provided in 
relation to POPs management  
including cross-check from the 
former NIPs for North Macedonia 
and official records of projects 
and events, evaluate progress 
and draft relevant chapter of the 
NIP

draft text in NIP and related action plans 
covering article 12 and 13 of the 

Stockholm Convention
March 2025 2000

Review the country baseline and 
profile information in the former 
NIPs and update country profile 

Updated chapter in NIP on Country 
profile March 2025 1000

Review the waste management 
capacities, considering findings 
of updated inventories for all 
POPs regarding stockpiles, 
wastes and contaminated sites, 
cross-check the former NIPs and 
official records of projects and 
events, evaluate progress and 
draft relevant chapters of the 
NIP

draft text in NIP on POPs stockpiles, 
wastes and waste management 
capacities and chapter on POPs 

contaminated sites 

March 2025 2500

Facilitation of discussions on 
national prioritization of POP 
issues in thematic work groups

Presentations for thematic groups -  
consolidated outputs from all inventories 

and reports and prepared of cluster 
presentations for discussion

November 2024 3000

Reports from thematic work groups December 2024 2700

Presentation for NCM on proposed 
priority issues January 2025 800

Result of discussions: list of national 
priority issues and potential short term 
(within 3 years), long-term (5-10 years) 

action plans

February 2025 1000

draft text in NIP on action plans including 
priorities March 2025 2000

Preparation for NIP endorsement 
workshop, consolidation of 
outputs and preparation for 
presentations on the basis of 
available reports and 
consultations 

Report on national NIP endorsement 
process January 2025 1400

Consolidated data outputs and 
presentations on action plans the country 

NIP endorsement workshop
August 2025 3000

Summary outcome of stakeholder 
consultations prior updated NIP 

endorsement
September 2025 1500

Support the national coordination 
mechanism meetings with 
expertise

Reports of the NCM meetings (up to 10 
reports, rate is 100 USD/report) quarterly 1000

Main Duty Output/deliverable Timing Rate (USD)
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Qualifications and experience 

• Advanced university degree in particular in natural sciences, environmental sciences, engineering, 
chemicals management. For specific but limited amount of deliverables possibly also a degree in law, 
economics or communication. 

• Minimum of 6-10 years of professional experience in the field of chemicals management and POPs, 
preferably in the North Macedonia or at least in the Central and Eastern European region. 

• Knowledge of national legislation in the area of the environment and chemicals management 
relevant to the assignment i.e. and knowledge of POPs issues and of the Stockholm Convention on 
POPs provisions as well as national legislation in at least one of the following fields: environment, 
health protection, chemicals management, waste management and industrial pollution. 

• Experience with state administration, implementation of environmental programmes and projects, 
including the writing of environmental management plans is an asset. 

• Fluency/ very good command in written and spoken English is required. Knowledge of a beneficiary 
country language at least equivalent to B2 (advanced) level is required. Knowledge of other local 
languages is an asset. 

• Good interpersonal, communication and management skills. 
• Computer skills - text editing, data management, presentations and online meetings. 

Reporting requirements 

The expert works under the supervision of SCRC Czech Republic and regularly reports to both the NFP in 
North Macedonia and to the executing agency (RECETOX) on the progress in preparing his/her assigned 
deliverables. Progress reports (or meetings reporting on the progress/consultation) take place online once 
per month during the assignment. 

Financial allocations 

Financial allocations per deliverable are given as fixed rate in the table of deliverables shown above. The 
budgeted fee will be paid to the expert after the deliverable is completed, submitted to RECETOX and 
endorsement by RECETOX on the basis of consultations with the office of the national focal point of the 
Stockholm Convention in North Macedonia is issued in writing. 

Period of assignment  
N days 
N = amount of days. Final number will be calculated on the basis of the the range of work related to the 
expertise and capacity of the expert 

Assignment period falls between February 2024 and November 2025 and amount of days depends on the 
range of work - as per qualifications and deliverables assigned to each individual expert that is successful 
applicant in the call for experts.  
Each successful expert will receive a contract with all the necessary details including the dates of 
submission of “their” deliverables, in line with the table of deliverables. 

Place of work/duty station: North Macedonia 
Expected start: end February/March 2024 

Support the NIP endorsement 
meetings (policy level) with 
expertise

Summary report from updated NIP 
endorsement meetings - policy level November 2025 1000

Main Duty Output/deliverable Timing Rate (USD)
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Application 	

To apply for this post/position please send an e-mail in English comprising the following documents in pdf 
format (all documents need to be in English and clearly labelled by Expert name): 
• a signed cover letter describing the applicant’s expertise related to POPs, fields of interest under this 

assignment including relevant deliverables from the list above. The letter should also confirm 
availability to start the expert work on the assignment by end February/early March 2024 

• Curriculum Vitae (CV) of the applicant, ideally in Europass format. The CV should also contain 
sources confirming the applicants expertise (i.e. list of publications, teaching records or work/study 
references complemented by their email and telephone contact information and/or other relevant 
information) 

and stating the position title in the subject line: NIP update and inventory expert in North Macedonia to 
nina.pavliuk@recetox.muni.cz before or on the application deadline.  

For any questions concerning the position, please contact katerina.sebkova@recetox.muni.cz by e-mail. 

Deadline for application: Saturday 10 February 2024 at 17:00 CET (deadline for reception of the email 
with all required documentation). 

All candidates will be informed on the outcome of their application by e-mail within 10 days after the 
application deadline has expired. Application documents shall remain the property of the SCRC Czech 
Republic at RECETOX. Shortlisted candidates may be contacted to participate in an (online) interview with 
the representatives of SCRC Czech Republic. The successful candidate will be notified in writing of the 
award of the contract. 

Annex to the ToR with further details on the assignment/deliverables   
Project deliverables 

This annex contains a list of key project deliverables and deliverables that support elaboration of the 
updated National Implementation Plan (NIP) on the basis of national governance, procedures, data as 
well as capacities and identified gaps. 

Key project deliverables 

1) Reviewed and updated NIP 

The original NIP addressed the twelve (12) POPs initially listed on the SC. Since 2004 until 2023, the 
Conference of Parties (COP) have amended the list of POPs in its annexes to include 22 additional 
chemicals and the obligations to cover in revised/updated national implementation plan is for chemicals 
listed until 2019 inclusive. It is, however, highly recommended to cover at least a preliminary inventory 
for the most recently listed chemicals. 

In addition, the National Implementation Plan also addresses national legal and institutional framework 
and evaluates and lays down plans for actions in relation to articles 3-16 of the Stockholm Convention in 
the country. Further, when reviewing and updating NIP, the updated NIP revisits earlier action plans and 
reflects on the progress made in implementation and adapts them to take further action.  

The main NIP chapters are usually as follows (shown in blue below): 

Executive summary 

1. Introduction  

2. Country baseline  
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2.1 Country profile  

2.2 Institutional, policy, and regulatory framework  

2.3 Assessment of the POPs issue in the country  

This subchapter would contain specific information on POPs listed under the three annexes of the 
Stockholm Convention, including: historical, current, and projected future production, use, import, export 
and waste management; existing policy and regulatory framework. It would provide the current state of 
knowledge about POPs in a country and cover information from inventories and other relevant documents 
as well as some assessment on the implementation to date. 

Further, it addresses 
• Assessment of releases of unintentional produced chemicals (Annex C)  
• Information on the state of knowledge on stockpiles, contaminated sites and wastes, 

identification, likely numbers, relevant regulations, guidance, remediation measures, and data on 
releases from sites  

• Summary of future production, use, and releases of POPs – requirements for exemptions  
• Existing programmes for monitoring releases and environmental and human health impacts, 

including findings  
• Current level of information, awareness, and education among target groups; existing systems to 

communicate such information to the various groups;  
• Mechanism to report under Article 15 on measures taken to implement the provisions of the 

Convention and for information exchange with other Parties to the Convention  
• Relevant activities of non-governmental stakeholders  
• Overview of technical infrastructure for POPs assessment, measurement, analysis, alternatives 

and prevention measures, research and development – linkage to international programmes and 
projects  

• Overview of technical infrastructure for POPs management and destruction  
• Identification of impacted populations or environments, estimated scale and magnitude of threats 

to public health and environmental quality, and social implications for workers and local 
communities  

• Details of any relevant system for the assessment and listing of new chemicals  
• Details of any relevant system for the assessment and regulation of chemicals already in the 

market  

3. Strategy and action plan elements of the national implementation plan  

3.1 Policy statement  

3.2 Implementation strategy  

3.3 Action plans, including respective activities and strategies covering 

• Institutional and regulatory strengthening measures  
• Measures to reduce or eliminate releases from intentional production and use  
• Production, import and export, use, stockpiles, and wastes of Annex A POPs pesticides (Annex A, 

Part I chemicals)  
• Production, import and export, use, identification, labelling, removal, storage, and disposal of 

PCBs and equipment containing PCBs (Annex A, Part II chemicals)  
• Production, import and export, use, stockpiles, and wastes of industrial chemicals 
• Production, import and export, use, stockpiles, and wastes of DDT (Annex B, Part II chemicals) if 

used in the country  
• Production, import and export, use, stockpiles, and wastes of PFOS, its salts and PFOSF (Annex 

B, Part III chemicals)  
• Register for specific exemptions and the continuing need for exemptions (Article 4)  
• Measures to reduce releases from unintentional production (Article 5)  
• Identification and management of stockpiles, waste and articles in use, including release 

reduction and appropriate measures for handling and disposal (Article 6)  
• Identification of contaminated sites (Annex A, B, and C Chemicals) and, where feasible, 

remediation in an environmentally sound manner  
• Facilitating or undertaking information exchange and stakeholder involvement  
• Public and stakeholder awareness, information and education (Article 10)  
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• Effectiveness evaluation (Article 16)  
• Reporting (Article 15)  
• Research, development and monitoring (Article 11)  
• Technical and financial assistance (Articles 12 and 13)  

3.4 Development and capacity-building proposals and priorities  

3.5 Timetable for implementation strategy and measures of success  

3.6 NIP implementation status  

3.7 Resource requirements  

Annexes 

2) Article 15 national report 

The second key deliverable is preparation of the submission of the next round of Article 15 national 
report by using information generated during the NIP update process through inventory updates and 
development as well as in collaboration with stakeholders and identification and establishment of new 
procedures. Further details are not yet available at this stage. 

Deliverables that support elaboration of the update NIP 

1) national coordination mechanism for POPs management report including: terms of reference of the 
national coordinating mechanism for chemicals management or POPs management (NCM) containing 
role, scope and stakeholders, description of NCM’s place within the national governance system and 
meeting calendar that is sustainable and durable. 

2) inventories 

• updated POP inventories for initial POPs (12 chemicals)


• updated POP inventories for “new POPs” from 2009-2013 (11 chemicals)


• new inventories for new POPs 2015-2019: initial inventory/baseline (7 chemicals)


• initial evaluation/country baseline regarding current candidate POPs on the basis of 
information available in recommendations and documents produced by the Persistent 
Organic Pollutants Review Committee (includes 4 chemicals - 1 listed in 2022 and 3 listed in 
2023)


Each inventory comprises these components:  

• Report on historical and current production, import, export, use(s) in the country, presence in 
stockpiles, and data on wastes including generation of waste and disposal for a particular POP 
(guided by the guidance document developed by the Stockholm Convention)


• List of existing national measures including legislation and national authorities, organizations and 
procedures for the management of that POP 


• Comparison of the legal and institutional framework to the requirements of the Stockholm 
Convention to identify gaps and needs for action.


• Information on availability of data and effectiveness of relevant information systems and some 
assessment of the reliability and quality of the data to identify and classify gaps in information and 
needs for additional data gathering and generation.


• Determination of need for a specific exemption or acceptable purpose and make steps to register for 
that exemptions are still allowed
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• Presentation of data in the reporting format using electronic template for the reporting of 

quantitative and qualitative information contained in national implementation plans in a manner 
harmonized with the reporting under Article 15 of the Stockholm Convention


• Finally, the inventory identifies elements to develop an action plan to address a particular POP in the 
context of the national implementation plan


3) legal analysis gap report (to cover also newly listed POPs until 2019 (until 2023, ideally) + draft short 
term and long term actions to introduce missing legal measures) 

4) updated country situation report regarding POPs management - including institutional framework and 
capacities, governance, policies and strategies in place as of 2023 

5) report on unintentionally produced POPs and progress in their management 

6) report on POPs monitoring activities in the North Macedonia 

7) report on research on POPs and education related to POPs (at all levels) in the North Macedonia 

8) overview/summary report on activities of the civil society related to POPs in the North Macedonia 

9) report on information exchange, existing awareness raising and communication activities (or newly 
planned) including activities of government agencies, academia and civil society in the North Macedonia 
in relation to POPs 

10) report on technical assistance and financial assistance received/provided in relation to POPs 
management 

Other deliverables 

11) Summary of technical support provided during inventory validation meeting including presentations of 
consolidated data and inventory summaries 

12) Outcome of the POPs action prioritization at national level: 

- consolidated outputs from all inventories and reports and preparation of clusters for discussion and 
presentations for thematic working groups (Note: thematic working groups meet online, meetings are 
prepared in consultation with/guidance of the NFP/National coordination mechanism. Thematic working 
groups suggested: group A on PCB/energy, group B on pesticides, group C on new POPs, group D on 
waste management, group E on policy, legal issues and synergies, group F on POPs monitoring, 
research and education (this group can also cover communication and awareness raising activities), 
and group G on communication and awareness raising activities) 

- Reports from thematic working groups meetings


- Presentation for NCM on identified priorities of POPs related activities to be implemented - towards 
preparation of action plans into updated NIP (short term (within 3 years), long-term 5-10 years)


- draft list of national priority issues and potential short term (within 3 years), long-term (5-10 years) 
action plans


13) final list of action plans for NIP (action plans short term (within 3 years), action plans long term (5-10 
years)) 
- using updated POP inventories 
- using outputs of the national prioritization discussions 
- outputs of the country wide consultation with stakeholders (including general public) 
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14) final list of action plans for NIP (action plans short term (within 3 years), action plans long term (5-10 
years)) 
- using update 
- using outputs of the national prioritization discussions 
- outputs of the country wide consultation with stakeholders (including general public) 

______________
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	using outputs of the national prioritization discussions
	outputs of the country wide consultation with stakeholders (including general public)
	______________

